Notice dated 10th September 1918.

Tenders for the supply of the following will be received by the undersigned up to 7th October 1918.

(3) of ½ ton lifting capacity Weston's differential pulleys complete with standard length of chains.
(3) of 1 ton do do do do
(2) of 2 ton do do do do
(2) of Haleys lifting jacks 5 tons.
(1) of Pooley's platform weighing machine of 5 cwts. capacity.
(4) cwts. of 1" diameter manilla rope.

Each tender must be accompanied by a deposit of Rs. 100 in Government Currency Notes only as earnest money and be superscribed "Tenders for the supply of differential pulleys, etc., in default of which, tenders will be rejected.

3. The final acceptance of any tender will rest with the Executive Engineer who does not bind himself to accept the lowest or any tender or assign any reason whatever for the rejection of any tender.

4. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled and his earnest money will be forfeited.

5. The name of the successful competitor whose tender has been accepted will be posted on the Notice Board in the Executive Engineer's Office in the usual course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

6. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

S. SREENIVASA AIYAR,
Executive Engineer.

MYSORE DIVISION.

Notice dated 31st August 1918.

The attention of the public is invited to the advertisement in detail published in *Mysore Gazette* dated 5th September 1918, calling for tenders for restoring the Puttanapura, Kundaghatta Tank, Registered No. 53 of Chamrajnagar Taluk.

Dated 3rd September 1918.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer Mysore Division, up to 4th October 1918, for protecting the banks of Chik Gundlu river near Hedathale, Nanjangud Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1919.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Mysore, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees 100 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for protecting the banks of Chik Gundlu, near Hedathale, Nanjangud Taluk," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned

Detailed abstract estimate of the probable cost of protecting banks of Chik Gundlu river, near Hedatale, Nanjangud Taluk.

Details of work	Per	Quantity
Earthwork cutting all soil and forming bund	Cyd.	14,507
Turfing including lead	Sq.	514·50
New stone revetment	Cyd.	375

Dated 3rd September 1918.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Mysore Division, up to 25th September 1918, for additions and alterations with the Indian Guests' Quarters (old block) at Mysore. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of March 1919.